

ADMINISTRATIVE OFFICE OF THE COURTS

**REQUEST FOR PROPOSAL # RFP No.: OCCM-FY2007-09
Preconstruction Services and Construction Manager at Risk
Services at a Guaranteed Maximum Price
Plumas/Sierra Courthouse**

**NOTICE OF DECISION NOT TO AWARD
April 11, 2008**

To: All Interested Parties

Re: Decision Not to Award for RFP# OCCM-FY2007-09, Preconstruction Services and Construction Management at Risk Services with a Guaranteed Maximum Price for New Plumas-Sierra Courthouse

We would like to express our appreciation to all of the firms that participated in our CM @ Risk solicitation for our New Plumas-Sierra Courthouse project. We appreciate your efforts in attending our Pre-Proposal Teleconference, submitting questions and submitting proposals. However, the AOC's Office of Court Construction and Management (OCCM) has decided that awarding a CM @ Risk Contract for this new courthouse project is not in the best interests of the State of California at this time.

We are exploring other project delivery methods to accomplish the work of this New Plumas-Sierra Courthouse project and hope you will continue your interest in this project and other upcoming projects.